ADDENDUM #1

Hartle Road Connection
Project No. 2015-03
Bid No. 15-0019

This addendum is being issued to make the following changes, corrections, clarifications and
additions to the bidding document. The information in this addendum modifies and changes
the original bidding documents and takes precedence over the original documents. Receipt of
this addendum shall be acknowledged by the bidder by signing and dating the
appropriate line on page W-4 of the bid proposal. Failure to acknowledge this addendum
may preclude consideration of the bid proposal for award.

A Mandatory pre-bid meeting for the referenced project was held at 9:00 a.m. on May 14,
2015, in the Department of Public Works' conference room. The following were in attendance:

Name Company Phone Number | Email Address

Moe Turner John L. Finch Construction finchconst@centurylink.net
Josh Morris Estep Construction (407) 325-5778 jeff@estepconstruction.com
Mark Griffin City of Clermont mgriffin@clermontfl.org
Tim Mattozzi City of Clermont (352) 241-0178 tmattozzi@clermontfl.org
Christina Tabor CFE Corp. (407) 834-6115 Ctabor75@aol.com

Ricky Farring

Rainey Construction

(352) 748-0955

rfarring@raineyconstruction.com

Laurie Henderson

J. Malever Construction

(352) 429-9507

tomsmithimc@embargmail.com

Rick Brooks Florida Safety (813) 982-9172 estimating@floridasafetycontractors.com
Richard LeBlanc Lake County Facilities (352) 253-4978 rleblanc@lakecountyfl.gov
Denis Dietz Lake County Traffic Ops (352) 742-1766 ddietz@lakecountyfl.gov
Alicia Roehn Traverse Group (352) 409-6630 aroehn@traverse-group.com
Garrett Phillips Allstate Paving (407) 277-5257 hfaraji@allstatepavingfl.com
Chris O'Neil Boykin Construction (352) 394-5993 boykinconst@aol.com

Andy Walker CW Roberts Contracting (352) 330-2540 awalker@cwrcontracting.com
Joe Hinton Lake County Public Works | (352) 483-9027 jhinton@lakecountyfl.gov
Seth Lynch Lake County Public Works | (352) 483-9052 slynch@lakecountyfl.gov
Alan Kirkland Lake County Public Works | (352) 483-9043 akirkland@lakecountyfl.gov
Terry Scott Lake County Public Works | (352) 483-9024 jscott@lakecountyfl.gov

Deb Marchese

Lake County Public Works

(353) 483-9007

dmarchese@lakecountyfl.gov

This project is located in Clermont and shall consist of constructing two (2) lanes approximately
1,000 in length of a future four (4) lane extension of Hartle Road. Other work associated with
this project shall include the following: constructing a retention pond, swale work, culvert
installation, structure installation, fence removal, thermoplastic striping, sodding, and other
incidental construction. Engineer’s estimate is $309,844.00.

As part of this project, Contractor shall bid Alternate “A” to complete the site construction for
the proposed Lake County Fire Station 90. This shall include the following: site grading,
concrete driveway/parking lot construction, retention pond construction, drainage installation,
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water and sewer line installation, lift station, 8" fire line, Type F curb, 5’ sidewalk, irrigation
well, landscape and irrigation installation, sodding, and other incidental construction. Bidders
shall be required to provide an alternate bid for this work utilizing the “Alternate A - Site
Preparation” section on the bid tabulation. Engineer’s estimate for this alternate bid is
$385,500.00.

Also, as part of this project, Contractor shall bid Alternate “B” for the installation of a 12" PVC
water main and a 2” Polyethylene Force main. The awarded contractor shall contract directly
with the City of Clermont for this work. Bidders shall be required to provide an alternate bid for
this work utilizing the “Alternate B - Water Main and Force Main” section on the bid tabulation.
Engineer’s estimate for this alternate bid is $90,050.00.

Work performed under this contract shall be based on a lump sum bid. Quantities, if shown in
the construction plans, are estimated for bidding purposes only and shall be verified by the
contractor.

Pay special attention to all notes shown in the construction plans.

Any fences to be relocated shall be moved to the right of way line. If there is an existing gate
at a driveway, then match the width of the driveway to the width of the gate. Contractor shall
coordinate any fence relocation with the property owner.

Contractor shall video the project limits prior to beginning construction. The video shall be in
DVD format and provided to Lake County before construction begins. Detail should be given to
all existing fence lines, driveways, hedge lines, etc., to document existing conditions prior to
construction.

All utilities shown in the construction plans to be relocated shall be the responsibility of the
utility provider to relocate. Contractor is responsible for the coordination of all utility relocation.

Contractor shall provide two sets of redline as-builts upon completion of the project that show
all structure locations, invert elevations, and pipe locations. The as-builts must be signed and
sealed by a professional engineer or surveyor, licensed to do business in the State of Florida.

Sand skinks have been found on the fire station site. We are mitigating the sand skinks at the
present time and the mitigation should be complete by September 1, 2015. Richard LeBlanc is
handling the sand skink mitigation and he is also the person to contact regarding the site
construction. It is the County’s intent that the road construction can start while the sand skink
mitigation is being completed.

Alan Kirkland is handling the gopher tortoise relocation and there are only a few burrows on the
site which should be relocated prior to construction.

Adjustments to the Plans

At Station 58+59.09 LT, Contractor shall bid to add Type I object markers that are not shown
on the construction plans.




Questions Asked at the Pre-Bid Meeting

QL.

Al.

You show the finished elevation of the slab. What elevation do you want the dirt
brought to?

Finished ground contours and ground spot elevations are shown on Sheet 4 of the site
plan.

Will the site contractor complete all of their work before the General Contractor for the
building starts his work?

No, this will require scheduling coordination with the building contractor. It is likely that
the building work will be underway and the site contractor will be installing irrigation,
landscaping, etc. to finish out the site work.

In relation to the fire line, can we install it to within five feet of the slab and then the
General Contractor can connect it from there?

The site contractor’s fire line installer shall make the connection of the line to the
building after the building is set.

Are the irrigation lines and landscaping going to be installed after the building is built?
Is it the responsibility of the site contractor?

Yes, the site contractor will be responsible to install both the irrigation and landscaping.
The building that is being placed on-site is being constructed right now. It is a pre-
fabricated building and will be installed by the Building Contractor while the road work is
being completed.

Who will have to clean up the General Contractor’s mess when he is finished?

The General Contractor will be responsible for cleaning up any debris caused by the
building construction.
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